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Proposals will be based on the merit of the information contained in the proposal. Budgets will be
evaluated separately. Please place three (3) copies of the budget for this project in a separate sealed
envelope.

1. RESEARCH PROBLEM STATEMENT, BACKGROUND AND OBJECTIVES

The Snow Model was created in 1978 by a task force and uses formulas applicable to the equitable
allocation of trucks spreading anti-icing material and snow plowing by both State and contractual forces.
There are two models used; one for spreading and one for plowing. The formulas that were developed
take into account the applicable speed of the vehicle, the number of lanes, and the total lane miles of the
section to be spread or plowed. The Spreading model assumes an entire cycle to be completed in ninety
(90) minutes with Plowing taking two (2) hours. We are finding today that the model is outdated and
makes planning for our Winter Season needs very difficult. The Snow Models are a critical tool in our
tool box. We use them to determine how many trucks overall it will take to clear the roads and how
long we estimate it will take. For one thing use them to determine how many contractor trucks we need
to seek in our Snow Contracts. Some of the reasons the model is outdated is New Jersey does not look
the way it did in 1978. Our highways are busier than ever with many more restrictive areas, signals,
volume, etc. The models need to take into account ADTs, and the time of day. The differences in rural
and urban areas are also a key factor in how long it will take to spread or plow.

2. TASKS
[Provide a listing of appropriate general tasks divided into phases based on types of work (e.g.,
laboratory, field) or by year (e.g., year 1, year 2) or other appropriate milestones]

The NJDOT is seeking the insight of proposal responders on how best to achieve the research
objectives. Proposers are expected to describe a research effort that can realistically be accomplished
as expeditiously as possible. Proposals must present the proposers' current thinking in sufficient
detail to demonstrate their understanding of the problem and the soundness of their approach for
conducting the required research.

PHASE I – Comprehensive Search
Conduct a comprehensive search of the current state of the practice. After the award of the project, a
more comprehensive search should be conducted in other states along with NJ.
At the completion of this search, the PI will make a presentation to the Research Project Selection and
Implementation Panel to discuss their findings and to discuss the appropriate research approach.

Closing Date
9/22/2010

Date of RFP
8/9/2010



PHASE II – Research Approach and Anticipated Results
Clear description of how you will solve the problem and implement anticipated findings. Work may be
divided into phases (e.g., Laboratory, Field or Year 1, Year 2) as necessary to clarify tasks. Exit Criteria
must be developed during this phase.

3. IMPLEMENTATION AND TRAINING PLAN
The PI must meet with the Research Project Selection and Implementation Panel (RPSIP) and other
NJDOT units to present the findings and as appropriate train these personnel in the use the project
results.

The PI will develop an implementation plan as per the guidelines provided by NJDOT Research
Bureau.

4. DELIVERABLES:
[List of minimum deliverables necessary to complete the project]
 Presentation of Summary of Comprehensive Search Results
 Discussion to Support and Refine the Project Tasks
 Project work plan.
 Technical Memorandum on the survey results
 Technical memorandum on the measures that are working or not working
 Technical memorandum on actions taken
 Interim Status reports suitable for Senior Leadership if required
 Quarterly Reports and Final report with appropriate tables, graphs and charts in hard copy

version, PDF file format, Word, and on CD ROM. Two copies plus one per RSIP member of
each presentation, technical memorandum, draft final report and Final Report (plus 10 copies).
The Final Report and Tech Brief are due three (3) months before the end date of the project to
allow time for review by the Research Project Selection and Implementation Panel. Final
Acceptance will be granted upon receipt of ten copies of the approved final report.

5. CONTRACT TIME:
The PI must provide the anticipated research study duration based on the proposed tasks. Consideration
should be given to potential impediments so that adjustments are incorporated into the schedule
minimizing the need for time extensions.

6. CONTACTS:
A meeting may be scheduled with interested parties after the RFP’s are distributed to refine the
objectives and deliverables and to promote a better understanding of the research needs. Questions on
this topic shall not be directed to any Research Project Manager, Research Customer, or any other
NJDOT person. All questions and answers shall be addressed through email or if requested, at the
pre-proposal meeting. Contact Camille Crichton-Sumners (Camille.CrichtonSumners@dot.state.nj.us)
on or before August 25, 2010 if you would like to request a pre-proposal meeting.

7. DEADLINE

Proposals (10 single-bound copies) are due at the NJDOT Bureau of Research
no later than 5:00 p.m. 9/22/2010

Authorization to Begin Work: 1/3/2011-- estimated or as negotiated



8. DELIVERY INSTRUCTIONS:

For private, paid messenger services such as Federal Express, DHL, UPS, etc., or for hand-carried
deliveries:

2011 PROPOSAL-NJDOT
New Jersey Department of Transportation
Bureau of Research
1035 Parkway Avenue
Trenton, New Jersey 08625-0600

For U.S. Postal Service mail:

New Jersey Department of Transportation
ATTN: Camille Crichton-Sumners
Manager, Bureau of Research
PO Box 600
Trenton, New Jersey 08625-0600


